

Item	Description	Total estimate costs	Amount requested	Amount covered by other funds
Software development by rOpenSci (9.5 days @800\$)	Development and documentation of an R package to create and render multilingual offline documentation	7600		0
Coordination by rOpenSci (1 day @800\$)	Communication between parties, meeting facilitation, reporting, outreach activities (blog post, newsletter and social media)	800		0
Software testing and review by TRACE (7 days @800\$)	Application of the new package on one or more TRACE R packages to translate the documentation, review of the automatic translation, update of the installation instructions so users can use the Spanish documentation. Feedback on the new R package so it can be improved.	5600		0
DeepL API for at least 4 months	It is possible the actual usage will be lower and less money will be billed	110		0
Total		14110	0	0