Item	Description	Total estimate	Total estimate	Total estimate
		costs	costs	costs
Equipment and supplies	Laptop/Desktop: USD 1850 Pen tablet: USD 230	2205	2205	2205
	Project Associate (Technical)- 01	10752	10752	10752
	(Content Development, Technical Support,			
	Assistance in Training workshops, Community			
	Engagement, Website, Social Media, Discussion			
	Forum Management, Coordination/ Liasoning with			
	Project and Regional Chapter members,			
	Feedbacks, etc.)			
	USD 1.40 per hour, eight hours a day, 20 days in a			
 Fees/salaries for	month, 24 months = 5376 USD			
staff/consultants,				
,	Project Associate (Admin & Documetation)- 01			
	(Administrative and logistical support,			
	Documentation, Project timeline, Monitoring			
	Project budgets and expenditures Collaboration,			
	Report Writing, Laisoning with project team, etc.)			
	USD 1.40 per hour, eight hours a day, 20 days in a			
	month, 24 months = 5376 USD			
Travel costs. In the	The project team includes eight core members plu	4200	4200	4200
description, please provide				
expected number of team				
members/others travelling,				
and to where (whiche event				
and/or location).				
Accomodation	Accomodation of team members during workshop	450	450	450

	Food of experts and team members during	500	500	500
Food	workshop and meeting will be arranged from			
Honoraria, e.g. for interviewees, speakers, working group members.	subsidised canteen			
	Honorarium will be given at three level :	4000	4000	4000
	1. Experts for Content Development: USD 20 per			
	one hour Session or USD 60 per day which ever is			
	lower			
	2. Workshop/ Training Programme Resource			
	Person: USD 20 per one hour Session or USD 60			
	per day which ever is lower			
	3. Mentor : USD 25 per successful			
	implementation of Koha ; USD 10 per month for			
	mentoring the library for three months (
	maximum 6 months)			
Miscellaneous	Contingency (including paper, stationary,	600	600	600
	photocopying, advertisement costs etc.)			
Indirect costs - capped at 10%	Institutional Overhead	2271	2271	2271
Total		24978	24978	24978