

<b>Item</b>	<b>Description</b>	<b>Total estimate costs</b>
Recruiting a lead developer	technical aspect of the project.	7800
Organising an info day	together both young participants and	3000
Organising a hackathon	from different faculties and institutions.	3200
medical ontology and	country. ts primary objective is to	7000
Alloences, flyers, office supplies	materials	1000
Laptop	To be used by the lead developer	700
Storage server	of the EHR solution as well as its	1000

---

<b>Total</b>		<b>23700</b>
--------------	--	--------------

<b>Amount requested</b>	<b>Amount covered by other funds</b>
7800	0
3000	0
3200	0
7000	0
1000	0
700	0
1000	0

---

<b>23700</b>	<b>0</b>
--------------	----------